



Corrections and Community Supervision

ANDREW M. CUOMO
Governor

ANTHONY J. ANNUCCI
Acting Commissioner

Addendum #1
August 31, 2020
IFB #2020-17
Electrical Switchgear Testing (Ulster CF)

Page 21 – The second paragraph of the Overview section of the Scope of Work has been revised as follows:

Contractor to supply necessary generators for de-energized work.

Building 1, 23	TR-1
Building 2	TR-2
Building 10, 11	TR-4
Building 12	TR-5
Building 4	TR-6
Building 6	TR-11
Building 8	TR-10
Building 3, 29	TR-13
Building 21	TR-14

Note: Additions are noted in **bold italics**. Deletions are noted in strikethroughs (e.g., ~~abc~~).

All other terms and conditions remain the same.

Please acknowledge receipt hereof and submit with your bid.

Bidder's Signature: _____

Date: _____